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Office of Contracts | Project Delivery Bureau
800 Lincoln Way -- Ames, 1A 50010

Phone: 515-239-1414 FAX: 515-239-1325
E-mail address: dot.contracts@dot.iowa.gov

NOTICE TO BIDDERS

STATE OF IOWA - Sealed bids will be received by the lowa Department of Transportation (DOT), Office of Contracts, 800 Lincoln Way, Ames, lowa
50010 on June 21, 2016 at 10:00 A.M. CDT for various items of construction and maintenance work.

Plans, specifications and proposal forms for the work may be seen at the Office of Contracts until noon on the day previous to the letting.

A listing of projects open for bids and details for each project will be available to potential bidders and suppliers three weeks prior to the letting date at
www.bidx.com/ia/main or www.iowadot.gov or by calling the Office of Contracts at 515-239-1414.

The lowa DOT uses the Bid Express website — www.bidx.com - as the official depository for bid submittal. The lowa DOT will ensure this depository
is available for a two-hour period prior to the deadline for submission of bids. If there is an interruption of communications or loss of service by Bid
Express during this two-hour period, the lowa DOT will delay the deadline for bid submissions to allow potential bidders to submit bids. Instructions
will be communicated to potential bidders.

Opening and reading of the bids will be performed at the Office of Contracts after 10:30 A.M. on the day bids are to be received, unless otherwise
specified by the lowa DOT.

Unless otherwise specified, bidder shall submit an electronic proposal with digital signature using bidding software furnished by the Department and
electronic bid submittal procedures of the Department. Proposals received after the bid deadline will not be read. Proposals containing any reservations
not provided for in the forms furnished will be rejected. The lowa DOT reserves the right to waive technicalities and reject any or all bids.

A proposal guarantee, not less than the amount as set forth in the proposal form, shall be filed with each proposal. The proposal guarantee shall be in the
form of a certified check or credit union certified share draft, cashier's check, money order or bank draft drawn on a solvent bank or credit union.
Certified checks or credit union certified share drafts shall bear an endorsement signed by a responsible official of such bank or credit union as to the
amount certified. Cashier's checks, money orders or bank drafts shall be made payable either to the contracting authority or bidder; and, where made
payable to the bidder, shall contain an unqualified endorsement to the contracting authority signed by the bidder or the bidder’s authorized agent. A
properly completed Contractor’s Annual Bid Bond (form 650043) may be used in lieu of the monetary options specified above. Both forms are
available from the Office of Contracts. These must be delivered to the Office of Contracts at the address above lowa DOT personnel will be available
to accept proposal guaranties during regular business hours of 8:00 a.m. to 4:30 p.m. A Proposal Guaranty/Bid Bond (Form 131084) may be used for
the proposal guaranty in lieu of that specified above, using the electronic bid bond verification feature authorized by the Department.

Per lowa Code section 423.3 (80), the contracting authority will issue an exemption certificate for the purchase or use of building materials, supplies
and equipment used in the performance of the construction contract.

Failure to execute a contract and file an acceptable performance bond and certificate of insurance within 30 days of the approval date for awarding the
contract will be just and sufficient cause for the denial of the award and forfeiture of the proposal guarantee.

The lowa DOT (or other approved contracting authority) hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

On federal-aid projects, where disadvantaged business enterprise (DBE) goals have been established, the bidder is required to complete and submit
form 102115 with the bid documents. On all projects without DBE goals, the contractor must show that affirmative action has been made to seek out
and consider DBEs as potential subcontractors.

Some projects may be listed in multiple proposals (as an individual project or part of a combined package of projects). The contracting authority will
determine which combination of proposals produce the lowest bid for these projects.

Minimum wage rates for all federal-aid projects have been predetermined by the U.S. Secretary of Labor and are set forth in the specifications.
However, this does not apply to projects off the federal-aid highway system. All federal-aid projects are subject to the Contract Work Hours Standards
Act, as amended (title | of Pub. L. 87-581, Aug. 13, 1962, 75 Stat.357) and implementing regulations.

By virtue of statutory authority, a preference will be given to products and provisions grown and coal produced within lowa, and also, a resident bidder
shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state
or foreign country both on projects in which there are no federal funds involved.
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PROJECT DETAIL

BID ORDER NUMBER: 001
COUNTY: BENTON

PROPOSAL ID: 06-C006-101
WORK TYPE:
PROPOSAL SECTION(S):

BRIDGE REPLACEMENT - CCS

0001 ITEMS FOR A 80"-0 X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: 4.0%
WORKING DAYS: 65
LATE START DATE:
GUARANTY:

2017/04/17
$25,000.00

PROJECTS INCLUDED:
BROS-C006(101)--5F-06

ROUTE: 76TH ST

76TH ST: OVER BR PRAIRIE CREEK

0.30 ACRE CLEARING & GRUBBING
175.60 CuBIC YD STRUCTURAL CONCRETE
1.10 ACRE MULCHING
1.10 ACRE SEEDING & FERTILIZING
459.00 LINR FT SILT FENCE
2,211.00 CUBIC YD EXCAVATION CLASS 10
135.00 CuBIC YD EXCAVATION CLASS 20
860.00 SQ YARD ENGINEERING FABRIC
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
1,580.00 LINR FT PILE, STEEL H, 10 IN.
1.00 LUMP SUM REMOVAL OF ASBESTOS
600.00 TON REVETMENT
45,888.00 POUND REINFORCING STEEL
120.00 TON SURFACING, CRUSHED STONE
725.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 002
COUNTY: BUCHANAN
PROPOSAL ID: 10-C010-096
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 80"-0 X 30"-0 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: 4._0%
WORKING DAYS: 50
LATE START DATE:
GUARANTY :

2016/08/08
$25,000.00

PROJECTS INCLUDED:
BROS-C010(96)--8J-10
ROUTE: 235TH ST
ON 235TH ST. ,
NLINE S10 T88N RO8W

UNNAMED CREEK, FROM W-40 WEST .75 MILES, ON
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175.60 CUBIC YD
610.00 LINR FT
0.40 ACRE
0.40 ACRE
331.00 LINR FT
750.00 CUBIC YD
640.00 CUBIC YD
381.00 SQ YARD
4.00 EACH
720.00 LINR FT
397.00 TON
45,888.00 POUND
356.00 TON

www.iowadot.gov

PROJECT DETAIL

STRUCTURAL CONCRETE
CULVERT PIPE

MULCHING

NATIVE GRASS SEEDING
SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 13
ENGINEERING FABRIC

STEEL BEAM GRAIL BARRIER TRANS SECT
PILE, STEEL H, 10 IN.
REVETMENT

REINFORCING STEEL
SURFACING, CRUSHED STONE

BID ORDER NUMBER: 003
COUNTY: CLAYTON
PROPOSAL ID: 22-C022-082

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 110 " X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: 4_0%

WORKING DAYS: 65
LATE START DATE: 2016/07/25
GUARANTY : $25,000.00

PROJECTS INCLUDED:
BROS-C022(082)--8J-22

ROUTE: 150TH ST

ON 150TH ST, OVER ROBERTS CREEK,

IN NW S36 T95 RO6

4.00 EACH
525.00 TON
0.80 ACRE
385.00 CUBIC YD
90.00 LINR FT
1,642.00 CUBIC YD
0.30 ACRE
0.30 ACRE
300.00 LINR FT
50.00 SQUARE
0.30 ACRE
1,347.00 CUBIC YD
85.00 CUBIC YD
210.00 CUBIC YD
31.00 CUBIC YD
1,592.00 SQ YARD
4.00 EACH
250.00 LINR FT
1,325.00 TON

APRONS

MACADAM STONE BASE

CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE
EMBANKMENT-IN-PLACE

MULCHING

SEEDING & FERTILIZING

SILT FENCE

SPECIAL DITCH CONTROL
STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 20
EXCAVATION CLASS 21

EXCAVATION CLASS 22
ENGINEERING FABRIC

STEEL BEAM GRAIL BARRIER TRANS SECT
PILE, STEEL H, 10 IN.
REVETMENT
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77,920.00 POUND REINFORCING STEEL, EPOXY COATED
380.00 TON SURFACING, CRUSHED STONE
327.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER: 004
COUNTY: GREENE
PROPOSAL ID: 37-0303-043
WORK TYPE: BRIDGE RPLC - STEEL GIRDER
PROPOSAL SECTION(S):
0001 DESIGN NO. 0117;A 619"-0 X 44°-0 CONTINUOUS WELDED GIRDER
BRIDGE BRF--030-3(43)--38-37
0002 DESIGN NO. 0117; A 619°-0 X 44°-0 CONTINUOUS WELDED GRIDER
BRIDGE NON PARTICIPATING ITEMS BRF-030-3(43)--38-37
0003 ROADWAY ITEMS
BRF-030-3(43)--38-37
0004 ALTERNATE “"AA® OPTION 1: HMA SHOULDER
BID THIS SECTION IF ALTERNATE *AA®" OPTION 1 IS CHOSEN (43)
0005 ALTERNATE "AA" OPTION 2: PCC SHOULDER
BID THIS SECTION IF ALTERNATE *AA®" OPTION 2 IS CHOSEN (43)
0006 RAILROAD INSURANCE
BRF-030-3(43)--38-37
0007 NO EXCUSE ROAD OPENING BONUS FOR CONTRACT
0008 DESIGN NO. 0217; TRIPLE 12; X 7¢ X 97; REINFORCED CONCRETE
BOX CULVERT BRF-030-3(45)--38-37
0009 ROADWAY ITEMS
BRF-030-3(45)--38-37
0010 ALTERNATE "BB" OPTION 1: HMA SHOULDER
BID THIS SECTION IF ALTERNATE *BB* OPTION 1 IS CHOSEN (45)
0011 ALTERNATE "BB" OPTION 2: PCC SHOULDER
BID THIS SECTION IF ALTERNATE "BB* OPTION 2 1S CHOSEN (45)
DBE GOAL: 2_0%

WORKING DAYS: 140
APPROXIMATE START DATE: 2017/03/27
GUARANTY : $375,000.00

PROJECTS INCLUDED:
BRF-030-3(43)--38-37

ROUTE: U.S. 30

US 30 OVER U.P.R.R. & 222ND STREET
1.3 MILES E. OF IA 144

BRF-030-3(45)--38-37

ROUTE: U.S. 30

US 30 OVER W. BEAVER CREEK

0.9 MILES E. OF GRAND JUNCTION

2.00 EACH APRONS
162.00 CuBIC YD GRANULAR BACKFILL
1,327.00 TON SPECIAL BACKFILL

0.80 ACRE CLEARING & GRUBBING
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1,400.00 CUBIC YD COMPACTION WITH M & D CONTROL
2,053.20 CuBIC YD STRUCTURAL CONCRETE
60.00 LINR FT CULVERT PIPE
59,498.00 CuBIC YD EMBANKMENT-IN-PLACE
10.20 ACRE MULCHING
10.20 ACRE SEEDING & FERTILIZING
10,844 .00 LINR FT SILT FENCE
23,786.00 CUBIC YD EXCAVATION CLASS 10
3,130.00 CuBIC YD EXCAVATION CLASS 20
856.00 SQ YARD ENGINEERING FABRIC
1.00 EACH FIELD LABORATORY/OFFICE
162.50 LINR FT GUARDRAIL, FORMED STEEL BEAM
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
36.30 CuBIC YD FLOWABLE MORTAR
2,973.60 SQ YARD PAVEMENT, P.C.C.
3,805.50 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
2,137.30 SQ YARD PAVED SHOULDERS
10,500.00 LINR FT PILE, STEEL H, 12 IN.
1,340.10 LINR FT RAIL, CONCRETE BARRIER
5,374.80 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
850.00 TON REVETMENT
234.00 LINR FT SEWER, STORM
22.21 STATION SHOULDER CONSTRUCT ION
145,760.00 POUND REINFORCING STEEL
363,064.00 POUND REINFORCING STEEL, EPOXY COATED
950,495.00 POUND STRUCTURAL STEEL
1,203.60 CuBIC YD MODIFIED SUBBASE
2,296.00 LINR FT SUBDRAIN, LONGITUDINAL
13,195.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
66.69 STATION PAVEMENT MARKINGS
51.00 LINR FT POSTS, WOOD, FOR SIGNS
BID ORDER NUMBER:
KEOKUK
PROPOSAL ID: 54-C054-102
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):
0001 ITEMS FOR A 90" X 24"-6 CONTINUOUS CONCRETE SLAB BRIDGE
DBE GOAL: 4.0%

WORKING DAYS: 110
LATE START DATE:
GUARANTY:

2017/04/03
$25,000.00

PROJECTS INCLUDED:
BROS-C054(102)--5F-54

ROUTE: 180TH ST

ON 180TH ST, OVER BRIDGE CREEK, AT S13 T76 R12

0.10
164.30

ACRE
CuBIC YD

CLEARING & GRUBBING
STRUCTURAL CONCRETE
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534.00 CUBIC YD EMBANKMENT-IN-PLACE
1.10 ACRE MULCHING
1.10 ACRE SEEDING & FERTILIZING
928.00 LINR FT SILT FENCE
1,487.00 CuBIC YD EXCAVATION CLASS 10
118.00 CUBIC YD EXCAVATION CLASS 20
600.00 SQ YARD ENGINEERING FABRIC
347.00 LINR FT FENCE, FIELD
4._00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
420.00 LINR FT PILE, STEEL H, 10 IN.
450.00 LINR FT PILE, STEEL H, 14 IN.
1.00 LUMP SUM REMOVAL OF ASBESTOS
450.00 TON REVETMENT
43,674.00 POUND REINFORCING STEEL
120.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
640.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 006
COUNTY: POLK
PROPOSAL ID: 77-C077-203
WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):

0001 ITEMS FOR A 151"-4 X 30"-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

DBE GOAL: 4_0%

WORKING DAYS: 80

LATE START DATE: 2016/09/19
GUARANTY : $50,000.00
PROJECTS INCLUDED:
BRM-C077(203)--8N-77
ROUTE: 102 AVE
ON NE 102 AVE, OVER FOUR MILE CREEK
38.00 TON ASPHALT BINDER
611.00 TON HOT MIX ASPHALT
495.00 TON SPECIAL BACKFILL
15.00 EACH BEAMS, PRETENS. PRESTR. CONC.
1.50 ACRE CLEARING & GRUBBING
288.80 CUBIC YD  STRUCTURAL CONCRETE
70.00 LINR FT CULVERT PIPE
1.50 ACRE MULCHING
1.50 ACRE SEEDING & FERTILIZING
1,500.00 LINR FT SILT FENCE
6,079.00 CUBIC YD  EXCAVATION CLASS 10
1,431.00 CUBIC YD  EXCAVATION CLASS 13
75.00 CUBIC YD  EXCAVATION CLASS 20
505 .00 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
2,240.00 LINR FT PILE, STEEL H, 10 IN.
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PROJECT DETAIL

336.90 LINR FT RAIL, CONCRETE BARRIER
1,626.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
350.00 TON REVETMENT
250.00 TON GRANULAR SHOULDERS, TYPE B
3,734.00 POUND REINFORCING STEEL
60,238.00 POUND REINFORCING STEEL, EPOXY COATED
3,985.00 POUND STRUCTURAL STEEL
450.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
2.00 EACH TEMP. TRAFFIC SIGNALS
750.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 007
COUNTY: POLK
PROPOSAL ID: 77-1945-813
WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):

0001 ITEMS FOR A 446"-0 X 54"-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRDGE WITH 14" SIDEWALKS

0002 ROADWAY ITEMS

DBE GOAL: 3.0%

COMPLETION DATE:
GUARANTY :

2018/07/01
$500,000.00

PROJECTS INCLUDED:

STP-U-1945(813)--70-77

ROUTE: EAST GRAND AVE

IN THE CITY OF DES MOINES, E GRAND AVE: OVER DES MOINES RIVE

R

48
3,741

90

1,525
170
260

3,326

6,320
898

1

1,480
179
251

227,189

485,439.
.00
-00

51,285
30

.00
-80
884.
.00

0.
314.
-00
.00
-00
.00
.00
.00
.00
.00
.00
-00
.00

00

50
00

00

EACH
CUBIC YD
LINR FT
SQUARE
ACRE
CUBIC YD
CUBIC YD
CUBIC YD
CUBIC YD
SQ YARD
LINR FT
LINR FT
LUMP SUM
SQ YARD
SQ YARD
SQ YARD
POUND
POUND
POUND
TON

BEAMS, PRETENS. PRESTR. CONC.
STRUCTURAL CONCRETE

SILT FENCE

SODDING

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 20
EXCAVATION CLASS 21
EXCAVATION CLASS 22
FLOWABLE MORTAR
LONGITUDINAL GROOVING
PILE, STEEL H, 12 IN.
RAIL, METAL

REMOVAL OF ASBESTOS
REMOVAL OF PVMNT/DRIVES/SDWK
RECREATION TRAIL, HMA

SIDEWALK, P.C.C.

REINFORCING STEEL

REINFORCING STEEL, EPOXY COATED
STRUCTURAL STEEL

SURFACING, CRUSHED STONE

IN CONCRETE
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5.00 EACH HANDHOLE

79.50 STATION PAVEMENT MARKINGS
BID ORDER NUMBER:
COUNTY: SAC
PROPOSAL ID: 81-4157-603

WORK TYPE:

BRIDGE REPLACEMENT - CCS
PROPOSAL SECTION(S):

0001 ITEMS FOR A 100"-0 X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE

0002 ROADWAY ITEMS
4_0%

DBE GOAL:

WORKING DAYS: 80

LATE START DATE:
GUARANTY :

2017/04/03

$25,000.00

PROJECTS INCLUDED:

BR0OS-4157(603)--8J-81
QUINCY AVE

ROUTE:

ON QUINCY AVENUE, OVER INDIAN CREEK, FROM 330TH STREET NORTH

0.2 MILES TO BRIDGE,

IN S27 T87 R36

227.60 CUBIC YD STRUCTURAL CONCRETE
0.60 ACRE FERTILIZING
0.60 ACRE MULCHING
0.60 ACRE NATIVE GRASS SEEDING
200.00 LINR FT SILT FENCE
1,593.00 CuBIC YD EXCAVATION CLASS 10
741.00 CuBIC YD EXCAVATION CLASS 20
778.00 SQ YARD ENGINEERING FABRIC
4_00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
2,840.00 LINR FT PILE, STEEL H, 10 IN.
630.00 TON REVETMENT
57,361.00 POUND REINFORCING STEEL
117.00 TON SURFACING, CRUSHED STONE
BID ORDER NUMBER:
COUNTY: WINNESHIEK
PROPOSAL 1ID: 96-C096-133
WORK TYPE: RCB CULVERT RPLC - TRIPLE BOX

PROPOSAL SECTION(S):

0001 ITEMS FOR A TRIPLE 12" X 6" X 58" REINFORCED CONCRETE BOX

CULVERT
DBE GOAL: NONE

WORKING DAYS: 45

LATE START DATE:
GUARANTY :

2016/08/08

$25,000.00
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PROJECTS INCLUDED:
BROS-C096(133)--8J-96

ROUTE: TROUT RUN ROAD

ON TROUT RUN RD, OVER DRY RUN, FROM INTERSECTION OF MIDDLE C
ALMAR RD. EAST 0.1 MILES TO BR# 73, S28 T98 RO8

116.00 TON GRANULAR BACKFILL
280.00 TON CHOKE STONE BASE
299.00 TON MACADAM STONE BASE
284.70 CuBIC YD STRUCTURAL CONCRETE
0.50 ACRE MULCHING
0.50 ACRE SEEDING & FERTILIZING
290.00 LINR FT SILT FENCE
170.40 CuBIC YD EXCAVATION CLASS 10
360.00 SQ YARD ENGINEERING FABRIC
488.90 SQ YARD PATCHES, FULL-DEPTH
276.00 TON REVETMENT
84.00 TON GRANULAR SHOULDERS, TYPE B
46,283.00 POUND REINFORCING STEEL, EPOXY COATED
72.00 TON SURFACING, CRUSHED STONE
8.00 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 010

COUNTY: WINNESHIEK

PROPOSAL 1ID: 96-C096-137

WORK TYPE: RCB CULVERT RPLC - SINGLE BOX

PROPOSAL SECTION(S):

0001 ITEMS FOR A 12* X 8" X 34" REINFORCED BOX CULVERT
DBE GOAL: NONE

WORKING DAYS: 25
LATE START DATE: 2016/09/12
GUARANTY : $6,250.00

PROJECTS INCLUDED:

FM-C096(137)--55-96

ROUTE: 380TH ST

ON 380TH ST, OVER BEAR CREEK, FROM BR#374, S13 T100 RO7

153.00 TON GRANULAR BACKFILL
0.10 ACRE CLEARING & GRUBBING
95.60 CuBIC YD STRUCTURAL CONCRETE
90.00 CuBIC YD EMBANKMENT-IN-PLACE
0.30 ACRE MULCHING
0.30 ACRE SEEDING & FERTILIZING
112.00 LINR FT SILT FENCE
800.00 LINR FT FENCE, FIELD

13,526.00 POUND REINFORCING STEEL
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BID ORDER NUMBER: 011

COUNTY: WOODBURY

PROPOSAL ID: 97-3761-006-A

WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):

0001 DESIGN NO. 0215; A 562°-7 1/4 X 40%-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

0002 ROADWAY ITEMS

0003 RAILROAD INSURANCE

DBE GOAL: 3.0%

WORKING DAYS: 140
LATE START DATE: 2016/09/12
GUARANTY : $200,000.00

PROJECTS INCLUDED:
BRF-376-1(6)--38-97

ROUTE: [IOWA 376 N.B. OVER BNSF RR, CN RR & TAFT ST. 0.1 MILE S. OF CO. RD.

11.00 GALLON ASPHALT EMULSION, FOG SEAL
25.00 EACH BEAMS, PRETENS. PRESTR. CONC.
0.20 ACRE CLEARING & GRUBBING
1,566.30 CUBIC YD STRUCTURAL CONCRETE
28,164.00 CuBIC YD EMBANKMENT-IN-PLACE
9.60 ACRE MULCHING
4.80 ACRE SEEDING & FERTILIZING
3,165.00 LINR FT SILT FENCE
4.80 ACRE STABILIZING CROP, SEED & FERT.
2,675.00 CuBIC YD EXCAVATION CLASS 10
90.00 CUBIC YD EXCAVATION CLASS 13
1,812.00 CuBIC YD EXCAVATION CLASS 20
100.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
2.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
1.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
2,719.00 SQ YARD PAVEMENT, P.C.C.
3,065.00 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
1,486.20 SQ YARD PAVED SHOULDERS
8,605.00 LINR FT PILE, STEEL H, 10 IN.
1,233.50 LINR FT RAIL, CONCRETE BARRIER
4,935.10 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
396.00 TON GRANULAR SHOULDERS, TYPE A
30.55 STATION SHOULDER CONSTRUCT ION
94,114.00 POUND REINFORCING STEEL
260,511.00 POUND REINFORCING STEEL, EPOXY COATED
26,123.00 POUND STRUCTURAL STEEL
2,138.30 CuUBIC YD MODIFIED SUBBASE
1,040.00 LINR FT SUBDRAIN, LONGITUDINAL
125.00 LINR FT TEMP. BARRIER RAIL
3,022.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD

326.87 STATION PAVEMENT MARKINGS

D-12
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BID ORDER NUMBER: 012
COUNTY: TAMA
PROPOSAL ID: 86-C086-088-A

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 130"-0 X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: 3.0%

WORKING DAYS: 115
LATE START DATE: 2017/05/30
GUARANTY: $50,000.00

PROJECTS INCLUDED:
BROS-C086(88)--8J-86
ROUTE: 280TH ST

280TH ST.: FROM 285TH ST. TO 11 AVE

16.00 EACH

1.20 ACRE
331.60 CuBIC YD
428.00 LINR FT
6,665.60 CuBIC YD

5.00 ACRE

5.00 ACRE
860.00 LINR FT
16,245.60 CuBIC YD
90.20 CuBIC YD
880.00 LINR FT
1,120.00 LINR FT

1,426.10 TON

76,830.00 POUND

2,110.00 LINR FT

2,375.80 TON
1.00 LUMP SUM
2,665.80 CuBIC YD

APRONS

CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE

EMBANKMENT-IN-PLACE

MULCHING

SEEDING & FERTILIZING

SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 20
PILE, STEEL H, 10 IN.
PILE, STEEL H, 14 IN.

REVETMENT

REINFORCING STEEL

SUBDRAIN

SURFACING, CRUSHED STONE
CONSTRUCTION SURVEY
TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER: 102
COUNTY: DUBUQUE
PROPOSAL ID: 31-0321-037

WORK TYPE: PCC PAVEMENT - GRADE/NEW

DBE GOAL: 3.0%

WORKING DAYS: 240
LATE START DATE: 2017/04/10
GUARANTY: $500,000.00

PROJECTS INCLUDED:
NHSX-032-1(37)--3H-31

ROUTE: IOWA 32

NEW US 20 AND MENARDS FRONTAGE RD



EPIOWADOT

SMARTER I SIMPLER I CUSTOMER DRIVEN

www.iowadot.gov

PROJECT DETAIL

14.00 EACH APRONS
637.30 CuBIC YD GRANULAR BACKFILL
6,168.20 TON SPECIAL BACKFILL
16,517.40 TON MACADAM STONE BASE
8.40 ACRE CLEARING & GRUBBING
4,845.00 CuBIC YD COMPACTION WITH M & D CONTROL
375.60 CUBIC YD STRUCTURAL CONCRETE
116.00 LINR FT CULVERT PIPE
1,293.00 SQ YARD DRIVES, P.C.C.
62,328.00 CuBIC YD EMBANKMENT-IN-PLACE
16.60 ACRE MOWING
16.60 ACRE MULCHING
16.60 ACRE SEEDING & FERTILIZING
21,630.00 LINR FT SILT FENCE
58,123.00 CuBIC YD EXCAVATION CLASS 10
6,562.70 CUBIC YD EXCAVATION CLASS 20
53.10 SQ YARD ENGINEERING FABRIC
338.70 LINR FT FENCE, CHAIN LINK
3,515.00 LINR FT GUARDRAIL, CABLE
83.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
1,628.20 SQ YARD MEDIAN, P.C.C.
21.90 CuBIC YD FLOWABLE MORTAR
43,692.80 SQ YARD PAVEMENT, P.C.C.
2,503.60 SQ YARD PAVED SHOULDERS
30,129.30 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
49.00 TON REVETMENT
7,219.00 LINR FT SEWER, STORM
2,039.00 LINR FT WATER MAIN
1,779.00 TON GRANULAR SHOULDERS, TYPE A
89.10 STATION SHOULDER CONSTRUCTION
111.10 STATION SHOULDER FINISHING
1.00 LUMP SUM TRAFFIC SIGNALIZATION
14,631.00 POUND REINFORCING STEEL
21,711.00 POUND REINFORCING STEEL, EPOXY COATED
14,979.30 CuBIC YD MODIFIED SUBBASE
14,618.00 LINR FT SUBDRAIN, LONGITUDINAL
34.10 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
8,696.00 LINR FT TEMP. BARRIER RAIL
17,095.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
2,092.98 STATION PAVEMENT MARKINGS
42.00 LINR FT POSTS, WOOD, FOR SIGNS
22.00 SQ FT SIGNS, TYPE A
BID ORDER NUMBER: 103
COUNTY: JASPER
PROPOSAL 1ID: 50-5482-620
WORK TYPE: PCC PAVEMENT - GRADE/REPLACE

DBE GOAL:

3.0%
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PROJECT DETAIL

WORKING DAYS: 40
LATE START DATE:
GUARANTY :

2016/08/22
$62,500.00

PROJECTS INCLUDED:
STP-U-5482(620)--70-50

ROUTE: NORTH 4TH AVE

IN THE CITY OF NEWTON, ON N 4TH AVENUE W, FROM W 8TH STREET
THROUGH THE 1400 BLOCK

778.00 CuBIC YD COMPACTION WITH M & D CONTROL
1,533.00 SQ YARD DRIVES, P.C.C.
1.80 ACRE MULCHING
1.80 ACRE SEEDING & FERTILIZING
2,100.00 CUBIC YD EXCAVATION CLASS 10
3.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
10,841.00 SQ YARD PAVEMENT, P.C.C.
10,687.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
100.00 LINR FT SEWER, STORM
52.34 STATION SHOULDER FINISHING
1,085.00 SQ YARD SIDEWALK, P.C.C.
2,100.00 CUBIC YD MODIFIED SUBBASE
10,812.00 LINR FT SUBDRAIN
5.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
2,143.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: JONES
PROPOSAL 1ID: 53-C053-081
WORK TYPE: PCC OVERLAY - UNBONDED
DBE GOAL: 3.0%
WORKING DAYS: 45
LATE START DATE: 2016/07/25

GUARANTY :

$125,000.00

PROJECTS INCLUDED:

STP-S-C053(81)--5E-53

ROUTE: E-45
ON CO. RD. E-45, FROM STATE HIGHWAY 1 EAST 5.9 MILES TO CO.
RD. X-40
166.50 SQ YARD DRIVES, P.C.C.
997.70 CUBIC YD EXCAVATION CLASS 13
250.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
8.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
15,856.00 CUBIC YD PAVEMENT, P.C.C. (FURNISH ONLY)
81,030.40 SQ YARD PAVEMENT, P.C.C. (PLACE ONLY)
5,124.90 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
12,488.90 TON GRANULAR SHOULDERS, TYPE B



é@I0OWADOT

SMARTER I SIMPLER | CUSTOMER DRIVEN Y WWW.IOwadot.gov

PROJECT DETAIL

997.70 CUBIC YD MODIFIED SUBBASE
31,369.00 LINR FT SUBDRAIN, LONGITUDINAL
1,065.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
860.37 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 105

COUNTY: MITCHELL

PROPOSAL ID: 66-C066-065

WORK TYPE: PCC SIDEWALK/TRAIL
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE: 2016/08/22
GUARANTY : $25,000.00

PROJECTS INCLUDED:

TAP-R-C066(065)--8T-66

ROUTE: WAPSI GREAT

WESTERN LINE TRAIL, SEC. 22-100-15 & 24-99-15.

69.00 CuBIC YD EXCAVATION CLASS 10
512.10 TON GRANULAR SHOULDERS, TYPE B
5,024.90 SQ YARD RECREATION TRAIL, P.C.C.

BID ORDER NUMBER: 106

COUNTY: POTTAWATTAMIE

PROPOSAL ID: 78-1642-669-A

WORK TYPE: PCC PAVEMENT - REPLACE
DBE GOAL: 3.0%

WORKING DAYS: 70
LATE START DATE: 2016/07/25
GUARANTY : $50,000.00

PROJECTS INCLUDED:
STP-A-1642(669)--86-78

ROUTE: US 6

IN THE CITY OF COUNCIL BLUFFS, ON E BROADWAY (US 6), FROM FR
ANK STREET E .25 MILES TO KANESVILLE BLVD

376.00 LINR FT CURB & GUTTER P.C.C.
32.00 LINR FT SILT FENCE
167.00 CUBIC YD EXCAVATION CLASS 10
11.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
197.50 SQ YARD MEDIAN, P.C.C.
2,115.60 SQ YARD PAVEMENT, P.C.C.
4,396.50 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
330.00 LINR FT SEWER, STORM

55.00 LINR FT WATER MAIN
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PROJECT DETAIL

13.01 STATION SHOULDER CONSTRUCTION
695.60 SQ YARD SIDEWALK, P.C.C.
1.00 LUMP SUM TRAFFIC SIGNALIZATION

641.00 LINR FT SUBDRAIN, LONGITUDINAL
108.90 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
68.34 STATION PAVEMENT MARKINGS
70.00 LINR FT POSTS, METAL, FOR SIGNS
35.25 SQ FT SIGNS, TYPE A

BID ORDER NUMBER:

COUNTY: WARREN

PROPOSAL ID: 91-C091-097

WORK TYPE: PCC PAVEMENT - GRADE/NEW

DBE GOAL: NONE

WORKING DAYS: 55

LATE START DATE: 2016/08/08

GUARANTY :

$100,000.00

PROJECTS INCLUDED:

FM-C091(97)--55-91
NEVADA ST

ROUTE:

NEVADA ST, FROM 118TH AVE TO US HWY 65\69, AT NLINE S13 T75

R24

56

523

8
2,050
61
24,308
9

9
5,473
9
24,186

804.
-00
7.
-00
.00
.00
.00
.00
.00
.00
-00
.00
69.

675

16,005
303
5,096
118
3,323
13,690
592

1
10,422

-00
.00
-00
.00
.00
-00
-80
-80
.00
-80
.00

00

90

77

EACH
CUBIC YD
ACRE
LINR FT
SQ YARD
CUBIC YD
ACRE
ACRE
LINR FT
ACRE
CUBIC YD
CUBIC YD
LINR FT
CUBIC YD
SQ YARD
SQ YARD
TON
STATION
CUBIC YD
LINR FT
TON

LUMP SUM
CUBIC YD
STATION

APRONS

GRANULAR BACKFILL

CLEARING & GRUBBING

CULVERT PIPE

DRIVES, P.C.C.
EMBANKMENT-IN-PLACE

MULCHING

SEEDING & FERTILIZING

SILT FENCE

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 20
GUARDRAIL, FORMED STEEL BEAM
FLOWABLE MORTAR

PAVEMENT, P.C.C.

REMOVAL OF PVMNT/DRIVES/SDWK
GRANULAR SHOULDERS, TYPE A
SHOULDER CONSTRUCT ION
MODIFIED SUBBASE

SUBDRAIN, LONGITUDINAL
SURFACING, CRUSHED STONE
CONSTRUCTION SURVEY

TOPSOIL, STRIP/SALVAGE/SPREAD
PAVEMENT MARKINGS



é@I0OWADOT

SMARTER I SIMPLER I CUSTOMER DRIVEN

www.iowadot.gov

PROJECT DETAIL

BID ORDER NUMBER: 108

COUNTY: WARREN

PROPOSAL ID: 91-C091-108

WORK TYPE: PCC PAVEMENT - NEW
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE:
GUARANTY :

2016709712
$100,000.00

PROJECTS INCLUDED:

FM-C091(108)--55-91

ROUTE: G76

G76, FROM THE OTTER CREEK BRIDGE TO US HWY 65

228.70 TON CALCIUM CHLORIDE, SURFACE APPLY
1.70 ACRE SEEDING & FERTILIZING
200.00 LINR FT SILT FENCE
8,984.00 CuBIC YD EXCAVATION CLASS 10
32,893.30 SQ YARD PAVEMENT, P.C.C.
330.30 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
4,248 .50 CuBIC YD MODIFIED SUBBASE
140.00 TON SURFACING, CRUSHED STONE
389.69 STATION PAVEMENT MARKINGS
56.00 LINR FT POSTS, WOOD, FOR SIGNS
23.00 SQ FT SIGNS, TYPE A
BID ORDER NUMBER:
COUNTY: CASS
PROPOSAL ID: 15-0801-463
WORK TYPE: HMA RESURFACING WITH MILLING
DBE GOAL: NONE
WORKING DAYS: 40
LATE START DATE: 2016/08/22
GUARANTY : $62,500.00

PROJECTS INCLUDED:
IMN-080-1(463)52--0E-15

ROUTE: 1-80
CO RD M56 AND IA 173 INTERCHANGES
454 .10 TON ASPHALT BINDER
7,567.00 TON HOT MIX ASPHALT
153.70 TON SPECIAL BACKFILL
189.80 CuBIC YD EXCAVATION CLASS 10
1,605.00 LINR FT GUARDRAIL, CABLE
170.00 EACH PATCHES BY COUNT
1,346.70 SQ YARD PATCHES, FULL-DEPTH
44,231.90 SQ YARD PAVEMENT SCARIFICATION
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PROJECT DETAIL

1,114.80 TON GRANULAR SHOULDERS, TYPE B

134.50 STATION SHOULDER CONSTRUCT ION
352.76 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 152

COUNTY: CASS

PROPOSAL 1D: 15-0801-470

WORK TYPE: HMA PAVEMENT - REPLACE

DBE GOAL: NONE

WORKING DAYS:

LATE START DATE:

GUARANTY :

PROJECTS

115

2017/04/17

$175,000.00

INCLUDED:

IMN-080-1(470)57--0E-15

ROUTE: 1

CO RD N16, CO RD N28, AND

-80

IA 148/CO RD F58

INTERCHANGES

966.90 TON ASPHALT BINDER
16,114.00 TON HOT MIX ASPHALT
4,179.20 TON SPECIAL BACKFILL
1.00 ACRE CLEARING & GRUBBING
620.00 CuBIC YD EMBANKMENT-IN-PLACE
3.70 ACRE SEEDING & FERTILIZING
25,621.00 LINR FT SILT FENCE
1,500.00 CuBIC YD EXCAVATION CLASS 13
381.25 LINR FT GUARDRAIL, FORMED STEEL BEAM
130.00 LINR FT GUARDRAIL, CABLE
57,450.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
350.74 STATION SHOULDER CONSTRUCT ION
8,822.50 CUBIC YD MODIFIED SUBBASE
21,570.00 LINR FT SUBDRAIN, LONGITUDINAL
1.00 LUMP SUM CONSTRUCTION SURVEY
6.00 EACH TEMP. TRAFFIC SIGNALS
581.91 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 153
COUNTY: CRAWFORD
PROPOSAL 1ID: 24-1920-625
WORK TYPE: PCC PAVEMENT WITH HMA RESURFAC
DBE GOAL: 4_0%

WORKING DAYS:

55

LATE START DATE:

GUARANTY :

2016/08/08

$37,500.00
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PROJECT DETAIL

PROJECTS INCLUDED:
STP-U-1920(625)--70-24

ROUTE: 6TH AVENUE

IN THE CITY OF DENISON, ON 6TH AVE N, FROM 16TH ST TO 24TH S

T.
90.00 TON ASPHALT BINDER
1,440.00 TON HOT MIX ASPHALT
4,330.00 SQ YARD CRACKING & SEATING OF PVMNT
3,205.00 LINR FT CURB & GUTTER P.C.C.
301.00 SQ YARD DRIVES, P.C.C.
0.70 ACRE MULCHING
0.70 ACRE SEEDING & FERTILIZING
365.00 CuBIC YD EXCAVATION CLASS 13
4,365.00 SQ YARD ENGINEERING FABRIC
5.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
150.00 EACH PATCHES BY COUNT
1,060.00 SQ YARD PATCHES, FULL-DEPTH
300.00 SQ YARD PAVEMENT SCARIFICATION
155.00 SQ YARD PAVEMENT, P.C.C.
1,241.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
342.00 SQ YARD SIDEWALK, P.C.C.
2,300.00 LINR FT SUBDRAIN
235.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER: 154

COUNTY: DALLAS

PROPOSAL ID: 25-C025-098-A
WORK TYPE: HMA SIDEWALK/TRAIL
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE: 2016/08/22
GUARANTY : $25,000.00

PROJECTS INCLUDED:
TAP-R-C025(098)--8T-25

ROUTE: RACCOON RIVER TRAIL

RRVT PAVED CROSSING PROJECT, PHASE 2

12.00 EACH APRONS

36.10 TON ASPHALT BINDER
632.80 TON HOT MIX ASPHALT

0.40 ACRE CLEARING & GRUBBING
24.00 LINR FT CULVERT PIPE
501.00 LINR FT SILT FENCE
716.60 CuUBIC YD EXCAVATION CLASS 10
24.50 STATION SHOULDER FINISHING
921.10 SQ YARD RECREATION TRAIL, HMA
101.00 SQ YARD RECREATION TRAIL, P.C.C.

6.00 LUMP SUM CONSTRUCTION SURVEY
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PROJECT DETAIL

BID ORDER NUMBER:

COUNTY: HENRY
PROPOSAL 1ID:
WORK TYPE:
DBE GOAL:

WORKING DAYS:

GUARANTY :

60
LATE START DATE:

44-2182-145
HMA PAVED SHOULDER - NEW
3.0%

2016/07/25

$175,000.00

PROJECTS INCLUDED:
HS1PX-218-2(145)--3L-44

ROUTE:

U.S. 218
BIG CREEK TO JUST N OF MT PLEASANT

1,577.10 GALLON ASPHALT EMULSION, FOG SEAL
2,088.60 TON SPECIAL BACKFILL
1,960.90 CuBIC YD EMBANKMENT-IN-PLACE
1.00 ACRE SEEDING & FERTILIZING
3.90 ACRE NATIVE GRASS SEEDING
1,625.00 LINR FT SILT FENCE
4.90 ACRE STABILIZING CROP, SEED & FERT.
16,272.60 CUBIC YD EXCAVATION CLASS 13
3,462.50 LINR FT GUARDRAIL, FORMED STEEL BEAM
20.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
2,780.00 LINR FT GUARDRAIL, CABLE
97,737.60 SQ YARD PAVED SHOULDERS
8,189.10 TON GRANULAR SHOULDERS, TYPE B
312.00 LINR FT SUBDRAIN, LONGITUDINAL
3,755.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: LINN
PROPOSAL ID: 57-1187-783
WORK TYPE: HMA SIDEWALK/TRAIL
DBE GOAL: 3.0%
WORKING DAYS: 50
LATE START DATE: 2016/08/08
GUARANTY : $50,000.00

PROJECTS INCLUDED:
EDP-1187(778)--7Y-57
CEMAR TRAIL

ROUTE:

CEMAR TRAIL PHASE 1B FROM OAKLAND RD TO J AVE, THROUGH DANIE
LS PARK ALONG SOUTHERN AND EASTERN PARK BOUNDARIES

TAP-U-1187(783)--81-57
ROUTE: CEMAR TRAIL
CEMAR PHASE 1D FROM 16TH ST NE TO 20TH ST NE
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2.00 ACRE CLEARING & GRUBBING
265.00 UNITS CLEARING & GRUBBING
310.00 LINR FT CURB & GUTTER P.C.C.
90.00 SQ YARD DRIVES, P.C.C.
3.10 ACRE MULCHING
3.10 ACRE SEEDING & FERTILIZING
1,275.00 LINR FT SILT FENCE
3.10 ACRE STABILIZING CROP, SEED & FERT.
3,150.00 CuBIC YD EXCAVATION CLASS 10
6.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
755.00 SQ YARD PAVEMENT, P.C.C.
155.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
212.00 LINR FT SEWER, STORM
112.20 STATION SHOULDER FINISHING
7,480.00 SQ YARD RECREATION TRAIL, HMA
140.00 SQ YARD RECREATION TRAIL, P.C.C.
595.00 SQ YARD SIDEWALK, P.C.C.
505.00 LINR FT SUBDRAIN
120.00 TON SURFACING, CRUSHED STONE
2.00 LUMP SUM CONSTRUCTION SURVEY
1,825.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
315.00 SQ FT RETAINING WALL
30.88 STATION PAVEMENT MARKINGS
483.00 LINR FT POSTS, METAL, FOR SIGNS
151.00 SQ FT SIGNS, TYPE A
BID ORDER NUMBER: 157
COUNTY: POWESHIEK
PROPOSAL 1ID: 79-0065-018
WORK TYPE: HMA RESURFC/COLD IN-PLC RECYCL
DBE GOAL: NONE
WORKING DAYS: 70
LATE START DATE: 2016/07/25

GUARANTY : $175,000.00

PROJECTS INCLUDED:
STPN-006-5(18)--2J-79

ROUTE: U.S. 6
FROM PENROSE ST. IN GRINNELL TO WEST JCT. US 63
10.00 EACH APRONS
1,404.00 TON ASPHALT BINDER
619.00 GALLON ASPHALT EMULSION, FOG SEAL
18,853.40 TON HOT MIX ASPHALT
79,187.00 SQ YARD HVMA, IN PLACE (RECYCLED)
251.00 UNITS CLEARING & GRUBBING
4_00 CuBIC YD STRUCTURAL CONCRETE
434.00 LINR FT CULVERT PIPE
240.00 CuBIC YD EMBANKMENT-IN-PLACE
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PROJECT DETAIL

2.50 ACRE NATIVE GRASS SEEDING
4,688.00 LINR FT SILT FENCE
2.50 ACRE STABILIZING CROP, SEED & FERT.
3,025.00 CUBIC YD  EXCAVATION CLASS 13
1,059.00 CUBIC YD  EXCAVATION CLASS 20
856.00 SQ YARD ENGINEERING FABRIC
456.30 LINR FT GUARDRAIL, FORMED STEEL BEAM
400.00 LINR FT GUARDRAIL, CABLE
284.00 CUBIC YD  FLOWABLE MORTAR
84.00 EACH PATCHES BY COUNT
899.00 SQ YARD PATCHES, FULL-DEPTH
67.00 SQ YARD PATCHES, PARTIAL-DEPTH
899.00 SQ YARD PAVEMENT SCARIFICATION
2,214.00 SQ YARD PAVED SHOULDERS
521.00 TON REVETMENT
7,133.00 TON GRANULAR SHOULDERS, TYPE B
31,288.00 LINR FT SUBDRAIN, LONGITUDINAL
850.00 CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD
963.60 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 201
COUNTY: DICKINSON
PROPOSAL ID: 30-0713-715
WORK TYPE: PCC PATCHING
DBE GOAL: NONE
WORKING DAYS: 20
SPECIFIED START DATE: 2016/09/06
GUARANTY: $25,000.00
PROJECTS INCLUDED:
MP-071-3(715)220--76-30
ROUTE: U.S. 71
OKOBOJI GROVE ROAD IN ARNOLDS PARK, NORTH TO 175TH ST
IN OKOBOJI .
142 .00 EACH PATCHES BY COUNT
1,504.10 SQ YARD PATCHES, FULL-DEPTH
BID ORDER NUMBER: 202
COUNTY: GRUNDY
PROPOSAL ID: 38-0572-705
WORK TYPE: PAVEMENT PLANING/GROOVING
DBE GOAL: NONE

WORKING DAYS: 25
LATE START DATE:
GUARANTY :

2016/08/01
$37,500.00
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MP-057-2(705)8--76-38
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PROJECT DETAIL

FROM CN RR IN ACKLEY, EAST TO BEAVER CREEK NEAR PARKERSBURG

ROUTE: IOWA 57
566.00 TON
24,105.00 GALLON
1.00 TON
11.40 MILES
56,602.00 SQ YARD
1,209.33 STATION

AGGREGATE FOR MICROSURFACING
ASPHALT EMULSION, MICROSURFACING
HMA FOR CRACK FILLING

CLEANING & FILLING CRACKS
PAVEMENT SURFACE REPAIR

PAVEMENT MARKINGS

BID ORDER NUMBER: 203

COUNTY: WAYNE

PROPOSAL ID: 93-C093-080
WORK TYPE: PCC PATCHING

DBE GOAL: NONE

WORKING DAYS: 20

LATE START DATE: 2016/10/03
GUARANTY : $12,500.00

PROJECTS INCLUDED:
FM-C093(80)--55-93

ROUTE: VARIOUS LOCATIONS
VARIOUS LOCATIONS
38.00 EACH
1,107.60 SQ YARD

PATCHES BY COUNT
PATCHES, FULL-DEPTH

BID ORDER NUMBER: 302
COUNTY: CLAYTON

PROPOSAL ID: 22-0038-047
WORK TYPE: PIPE CULVERTS
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE:
GUARANTY :

2016/10/10
$6,250.00

PROJECTS INCLUDED:
NHSN-003-8(47)--2R-22

APRONS

CULVERT PIPE

SILT FENCE
EXCAVATION CLASS 20

ROUTE: IOWA 3
0.2 MI W OF WCL OF STRAWBERRY POINT
2.00 EACH
88.00 LINR FT
308.00 LINR FT
70.00 CUBIC YD
60.60 SQ YARD

ENGINEERING FABRIC
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15.00 CUBIC YD FLOWABLE MORTAR
44 .90 TON GRANULAR SHOULDERS, TYPE B
70.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 306
COUNTY: HARRISON
PROPOSAL 1D: 43-0441-012
WORK TYPE: STORM SEWER/INTAKES
DBE GOAL: NONE
WORKING DAYS: 15
LATE START DATE: 2016/09/26
GUARANTY : $6,250.00

PROJECTS INCLUDED:
STPN-044-1(12)--2J3-43

ROUTE: [IOWA 44
APPROX 1.1 MI W OF CO RD L66
1.00 EACH
3.60 TON
0.30 ACRE
26.00 LINR FT
400.00 LINR FT
542.00 CUBIC YD
1.90 CuBIC YD
37.50 SQ YARD
25.00 LINR FT
11.10 SQ YARD
11.10 SQ YARD
50.60 TON

APRONS

SPECIAL BACKFILL

CLEARING & GRUBBING

CULVERT PIPE

SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 13
ENGINEERING FABRIC
GUARDRAIL, FORMED STEEL BEAM
PAVED SHOULDERS

REMOVAL OF PVMNT/DRIVES/SDWK
REVETMENT

BID ORDER NUMBER: 307
COUNTY: LINN
PROPOSAL 1ID:
WORK TYPE:
DBE GOAL:

57-1001-113
FENCING
NONE

WORKING DAYS: 100
LATE START DATE:
GUARANTY :

2016/07/25
$25,000.00

PROJECTS INCLUDED:
NHSN-100-1(113)--2R-57
ROUTE: IOWA 100

IN CEDAR RAPIDS FROM COVINGTON RD.

(CO. RD. W-36) EAST TO E. OF EDGEWOOD RD.

1.60
12,634.00

ACRE
LINR FT

MULCHING
SILT FENCE
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1.60 ACRE
5,700.00 LINR FT
16,280.00 LINR FT
12,834.00 LINR FT

1.00 LUMP SUM

www.iowadot.gov

PROJECT DETAIL

STABILIZING CROP, SEED & FERT.
FENCE, CHAIN LINK

FENCE, FIELD

DEER FENCE

CONSTRUCTION SURVEY

BID ORDER NUMBER: 308

COUNTY: POLK

PROPOSAL ID: 77-0352-449
WORK TYPE: FENCING

DBE GOAL: NONE

WORKING DAYS: 75

LATE START DATE: 2016/07/25
GUARANTY : $25,000.00

PROJECTS INCLUDED:
IMN-035-2(449)67--0E-77
ROUTE: 1-35

FROM WARREN COUNTY, NORTH TO I-80 & 1-235

4.70 ACRE CLEARING & GRUBBING
14.00 ACRE MOWING
14.00 ACRE MULCHING
14.00 ACRE NATIVE GRASS SEEDING
1,000.00 LINR FT SILT FENCE
14.00 ACRE STABILIZING CROP, SEED & FERT.
33,401.00 LINR FT FENCE, CHAIN LINK
1.00 LUMP SUM CONSTRUCTION SURVEY
BID ORDER NUMBER: 351
COUNTY: STATEWIDE
PROPOSAL ID: 00-000S-804
WORK TYPE: TRAFFIC SIGNS
DBE GOAL: NONE
WORKING DAYS: O
GUARANTY : $4,000.00

PROJECTS INCLUDED:
NHSN-000-S(804)--2R-00

ROUTE: MULTIPLE ROUTES
VARIOUS LOCATIONS STATEWIDE
7.00 EACH
200.30 LINR FT

CONCRETE FOOTINGS FOR SIGNS
POSTS, METAL, FOR SIGNS
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PROJECT DETAIL

BID ORDER NUMBER: 352
COUNTY: GRUNDY

PROPOSAL ID: 38-C038-105
WORK TYPE: PAVEMENT MARKINGS
DBE GOAL: NONE

WORKING DAYS: 35
LATE START DATE: 2016/09/12
GUARANTY : $6,250.00

PROJECTS INCLUDED:
FM-C038(105)--55-38

ROUTE: VARIOUS ROUTES

ON VARIOUS FM PAVED ROUTES

14,845.32 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 354
COUNTY: WOODBURY
PROPOSAL ID: 97-0293-715
WORK TYPE: LIGHTING

DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2016/10/03
GUARANTY : $2,000.00

PROJECTS INCLUDED:

MPIN-029-3(715)145--0N-97

ROUTE: 1-29

1-29 / 1-129 /7 US 20 INTERCHANGE IN SIOUX CITY.

BID ORDER NUMBER: 401
COUNTY: DUBUQUE

PROPOSAL ID: 31-0522-144
WORK TYPE: SALVAGE & REMOVAL
DBE GOAL: NONE

WORKING DAYS: 10
APPROXIMATE START DATE: 2016/08/22
GUARANTY : $1,000.00

PROJECTS INCLUDED:

NHSN-052-2(144)--2R-31

ROUTE: U.S. 52

PARCEL 4, 745 HIGHWAY 52 N, DURANGO, I0WA.

29.00 UNITS CLEARING & GRUBBING
1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS
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PROJECT DETAIL

BID ORDER NUMBER:
COUNTY:
PROPOSAL 1ID:
WORK TYPE:

DBE GOAL: NONE

WORKING DAYS: 70
LATE START DATE:
GUARANTY :

PROJECTS INCLUDED:

TSF-021-6(8)--92-07

BLACK HAWK
07-0216-008
MISCELLANEOUS

2016/07/25
$100,000.00

ROUTE: [IOWA 21
SHAULIS RD INTERSECTION IN WATERLOO
3.00 EACH APRONS
149.80 TON ASPHALT BINDER
2,497.00 TON HOT MIX ASPHALT
71.00 TON SPECIAL BACKFILL
122.40 UNITS CLEARING & GRUBBING
14.00 LINR FT CULVERT PIPE
2.40 ACRE MOWING
1.80 ACRE SEEDING & FERTILIZING
4.40 ACRE NATIVE GRASS SEEDING
1,289.50 LINR FT SILT FENCE
6.20 ACRE STABILIZING CROP, SEED & FERT.
12,282.00 CuBIC YD EXCAVATION CLASS 10
4,935.00 CuBIC YD EXCAVATION CLASS 13
40.00 SQ YARD ENGINEERING FABRIC
2.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
9.60 CuBIC YD FLOWABLE MORTAR
2,285.90 SQ YARD PAVEMENT, P.C.C.
1,090.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
17.60 TON REVETMENT
54.00 LINR FT SEWER, STORM
3,174.20 TON GRANULAR SHOULDERS, TYPE A
36.30 STATION SHOULDER CONSTRUCT ION
1.60 STATION SHOULDER FINISHING
566.60 SQ YARD RECREATION TRAIL, P.C.C.
1.00 LUMP SUM TRAFFIC SIGNALIZATION
2,474.00 CUBIC YD MODIFIED SUBBASE
4,817.30 LINR FT SUBDRAIN, LONGITUDINAL
1.00 LUMP SUM CONSTRUCTION SURVEY
1.00 EACH TEMP. TRAFFIC SIGNALS
3,637.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
6,043.00 LINR FT ELECTRICAL CURCUITS
16.00 EACH HANDHOLE
203.02 STATION PAVEMENT MARKINGS
184.00 LINR FT POSTS, WOOD, FOR SIGNS
54 .00 LINR FT POSTS, METAL, FOR SIGNS
160.40 SQ FT SIGNS, TYPE A
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BID ORDER NUMBER: 452
COUNTY: BOONE

PROPOSAL ID: 08-0301-504
WORK TYPE: DEBRIS REMOVAL
DBE GOAL: NONE

WORKING DAYS: 35
LATE START DATE: 2016/09/05
GUARANTY : $6,250.00

PROJECTS INCLUDED:
MB-004-1(500)21--77-37

ROUTE: I10OWA 4

NORTH RACCOON RIVER 1.9 MI S OF CO RD E53

MB-030-1(504)132--77-08
ROUTE: U.S. 30
DES MOINES RIVER 1.2 MI E OF CO RD R18 (WB)

MB-175-1(504)134--77-94
ROUTE: IOWA 175
DES MOINES RIVER 1.8 MI E OF CO RD P70

10.00 ACRE CLEARING & GRUBBING

BID ORDER NUMBER: 453
COUNTY: JASPER

PROPOSAL 1D: 50-1171-501
WORK TYPE: DEBRIS REMOVAL
DBE GOAL: NONE

WORKING DAYS: 25
LATE START DATE: 2016/09/19
GUARANTY : $4,000.00

PROJECTS INCLUDED:
MB-117-1(501)8--77-50

ROUTE: I10WA 117

SOUTH SKUNK RIVER 0.7 MI S OF 1-80

MB-330-1(505)27--77-64
ROUTE: IOWA 330
IOWA RIVER 1 MI N OF CO RD E29

0.30 ACRE CLEARING & GRUBBING
280.00 UNITS CLEARING & GRUBBING
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PROJECT DETAIL

BID ORDER NUMBER: 503

COUNTY: MONROE

PROPOSAL ID: 68-0345-707

WORK TYPE: CLEARING & GRUBBING
DBE GOAL: NONE

WORKING DAYS: 35
LATE START DATE: 2016/10/03
GUARANTY : $12,500.00

PROJECTS INCLUDED:
MB-000-5(503)0--77-00

ROUTE: VARIOUS LOCATIONS

VARIOUS LOCATIONS IN LUCAS, WAYNE, AND MONROE COUNTIES

MP-034-5(707)166--76-68
ROUTE: U.S. 34
APPROX 0.5 MI E OF CO RD T7H/H35 TO *C* ST IN ALBIA

18.10 ACRE CLEARING & GRUBBING
1.00 LUMP SUM CONSTRUCTION SURVEY

BID ORDER NUMBER: 504
COUNTY: SAC

PROPOSAL 1ID: 81-1961-027
WORK TYPE: EROSION CONTROL
DBE GOAL: NONE

WORKING DAYS: 65
LATE START DATE: 2016/08/15
GUARANTY : $12,500.00

PROJECTS INCLUDED:
STPN-196-1(27)--2J-81
ROUTE: IOWA 196

US 71 TO CO RD D36

1,125.00 ACRE MOWING
25.00 ACRE SEEDING & FERTILIZING
225.00 ACRE NATIVE GRASS SEEDING

BID ORDER NUMBER: 505
COUNTY: WARREN

PROPOSAL ID: 91-0925-060
WORK TYPE: EROSION CONTROL
DBE GOAL: NONE

WORKING DAYS: 45
LATE START DATE: 2016/08/29
GUARANTY : $12,500.00
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PROJECT DETAIL

PROJECTS INCLUDED:
NHSN-092-5(60)--2R-91

ROUTE: 10WA 92

W OF CO RD R57 TO E OF S *N* ST IN INDIANOLA

270.00 ACRE MOWING

8.00 ACRE MULCHING

23.00 ACRE SEEDING & FERTILIZING
54.00 ACRE NATIVE GRASS SEEDING
788.00 SQUARE SPECIAL DITCH CONTROL
331.60 SQ YARD ENGINEERING FABRIC

BID ORDER NUMBER: 981

COUNTY: CERRO GORDO

PROPOSAL ID: 17-0352-724

WORK TYPE: CLEARING & GRUBBING
DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2016/10/17
GUARANTY : $0.00

PROJECTS INCLUDED:
MPIN-035-2(724)182--0N-17

ROUTE: 1-35

FROM B-60 TO THE MINNESOTA STATE LINE

1,311.00 UNITS CLEARING & GRUBBING

BID ORDER NUMBER: 982
COUNTY: CHEROKEE

PROPOSAL ID: 18-0033-708
WORK TYPE: DITCH IMPROVEMENT
DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2016/10/17
GUARANTY : $0.00

PROJECTS INCLUDED:
MP-003-3(708)63--76-18
ROUTE: I0WA 3

NEAR ECL OF CHEROKEE

107.20 SQUARE SPECIAL DITCH CONTROL
1,430.00 CuBIC YD EXCAVATION CLASS 10
142 .20 SQ YARD ENGINEERING FABRIC



é@I0OWADOT

SMARTER I SIMPLER I CUSTOMER DRIVEN

www.iowadot.gov

PROJECT DETAIL

BID ORDER NUMBER: 983
COUNTY: DECATUR

PROPOSAL ID: 27-0355-717
WORK TYPE: FENCING

DBE GOAL: NONE

WORKING DAYS: 55
LATE START DATE: 2016/08/15
GUARANTY : $0.00

PROJECTS INCLUDED:
MPIN-035-5(717)12--0N-27
ROUTE: 1-35

FROM 0.68 M1 SOUTH OF IOWA 2, NORTH TO J34 (NB/SB).

4.80 ACRE
6,567.00 LINR FT
21,014.40 LINR FT

1.00 LUMP SUM

CLEARING & GRUBBING
SILT FENCE

FENCE, FIELD
CONSTRUCTION SURVEY

BID ORDER NUMBER: 984
COUNTY: DECATUR

PROPOSAL ID: 27-0355-718
WORK TYPE: FENCING

DBE GOAL: NONE

WORKING DAYS: 55
LATE START DATE: 2016/08/15
GUARANTY : $0.00

PROJECTS INCLUDED:
MPIN-035-5(718)14--0N-27
ROUTE: 1-35

FROM J34, NORTH TO J20 (NB).

4.60 ACRE
6,319.50 LINR FT
20,222.40 LINR FT

1.00 LUMP SUM

CLEARING & GRUBBING
SILT FENCE

FENCE, FIELD
CONSTRUCTION SURVEY

BID ORDER NUMBER: 985
COUNTY: DECATUR

PROPOSAL ID: 27-0355-719
WORK TYPE: FENCING

DBE GOAL: NONE

WORKING DAYS: 60
LATE START DATE: 2016/08/15
GUARANTY : $0.00
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PROJECTS INCLUDED:
MPIN-035-5(719)14--0N-27
ROUTE: 1-35

FROM J34, NORTH TO J20 (SB).

4.60 ACRE
6,319.50 LINR FT
20,222.40 LINR FT

1.00 LUMP SUM

www.iowadot.gov

PROJECT DETAIL

CLEARING & GRUBBING
SILT FENCE

FENCE, FIELD
CONSTRUCTION SURVEY

BID ORDER NUMBER: 986

COUNTY: JACKSON

PROPOSAL ID: 49-0526-710-A
WORK TYPE: CLEARING & GRUBBING
DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2016/10/17
GUARANTY : $0.00

PROJECTS INCLUDED:
MP-052-6(710)15--76-49
ROUTE: U.S. 52

FROM THE MAQUOKETA RIVER TO NEAR SCL BELLEVUE.

603.00 UNITS

CLEARING & GRUBBING

BID ORDER NUMBER: 987
COUNTY: WASHINGTON
PROPOSAL 1ID: 92-2186-709

WORK TYPE: DELINEATOR & MILEPOST SIGNS

DBE GOAL: NONE

WORKING DAYS: 50
LATE START DATE: 2016/08/15
GUARANTY : $0.00

PROJECTS INCLUDED:
MP-218-6(709)81--76-92
ROUTE: U.S. 218

FROM IOWA 22, NORTH TO 1-80.
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PROJECT DETAIL

ESTIMATING PROPOSAL ATTACHMENTS

BID
ORDER SPEC CODE  ESTIMATING PROPOSAL ATTACHMENTS

006 720.501 ATTACHMENT OF THE "PROJECT DEVELOPMENT CERTIFICATION"
LISTING RIGHT-OF-WAY ACQUISITION EXCEPTIONS.

102 720.122 ATTACHMENT OF "NON-POINT 25 UTILITY DATA"

401 720.402 ATTACHMENT OF PLAN SHEETS



